PERSONAL SERVICES AGREEMENT
EXTENSION OF AGREEMENT AND SUPPLEMENTAL TERMS
MARCH 2009
Authorized under Resolutions No. 08-244 and 09-051

ESA Adolfson, 1222 State Avenue NE, #202, Olympia, WA 98506, hereinafter called
“CONTRACTOR?”, and LEWIS COUNTY, WASHINGTON, a political subdivision of the
State of Washington, hereinafter called “COUNTY”, acting as the lead agency for the
Chehalis River Basin Flood Authority (Flood Authority), did enter into a personal services
agreement to provide facilitation and consultation services to the Flood Authority
consistent with CONTRACTOR’S Statement of Qualifications submitted to LEWIS
COUNTY and opened on June 16, 2008, and approved by Resolution No. 08-244
(attached). The original Agreement was supplemented and approved by the Board of
County Commissioners on February 2, 2009 by Resolution No. 09-051 (attached).

The Supplemental Agreement approved on February 2, 2009 included provision for
amendment by mutual consent, including extension and modification of the scope of
works.

THIS EXTENSION OF AGREEMENT AND SUPPLEMENTAL TERMS is made and
entered into by and between COUNTY and CONTRACTOR effective this day of
June, 2009.

IT IS THE PURPOSE OF THIS AGREEMENT to provide facilitation and consultation
services, consistent with the Statement of Qualifications submitted by Adolfson in
response to a Request for Qualifications offered by the County and opened on June 16,
2008.

THEREFORE, IT IS MUTUALLY AGREED THAT:

Statement of Work

CONTRACTOR shall furnish the necessary personnel, equipment, material and/or
services and otherwise do all things necessary for, or incidental to, the performance of
the work set forth in the Scope of Work, attached hereon as Attachment A.

Period of Performance

Subject to its other provisions, the period of performance of this Agreement shall
commence on the date of signing by both parties and be completed as agreed and
shown in the attached Scope of Work, Attachment A, but may be modified or extended
by mutual agreement.

Payment

Compensation for the work provided in accordance with this Agreement shall be as set
forth in Attachments “A” and “B”, provided, however, that the total compensation for the
period of time beginning July 1, 2009 and ending June 30, 2010 shall not exceed
$400,000.
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Future Non-Allocation of Funds:

If sufficient funds are not appropriated or allocated for payment under this contract for
any future fiscal period, the County, acting as the lead agency for the Flood Authority,
will not be obligated to make payments for services or amounts incurred after the end of
the current calendar year. No penalty or expense shall accrue to the County in the event
this provision applies.

This Extension of Agreement and Supplemental Terms constitutes a renewal of the
original Agreement and Supplemental Agreement (both attached) with such additional
provisions as have been agreed upon by the parties for good and valuable
consideration.

CONTRACTOR acknowledges and by signing this contract agrees that the
Indemnification provisions set forth in Paragraphs 5, 13, 19 and 22, are totally and fully
part of this contract and have been mutually negotiated by the parties.

IN WITNESS WHEREOF, the parties have executed this Agreement this day of
, 2009.

ESA ADOLFSON: LEWIS COUNTY:

David K. Carlton, PE. CFM Robert A. Johnson, Director

1222 State Ave. NE # 202 Dept. of Community Development

Olympia, WA 98506

Approved as to Form Only:
Social Security No. or Federal Tax ID MICHAEL GOLDEN,
Number: Prosecuting Attorney

By: Civil Deputy Prosecutor
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ATTACHMENT A

SCOPE OF WORKS

On July 22, 2008, the Chehalis River Basin Flood Authority contracted with ESA
Adolfson to facilitate the Authority’s activities and considerations. The first phase or
initial Scope of Services under this contract included the following activities:

1. Initiate a process to identify key issues and potential mitigation

2. Collect and evaluate existing science and data

3. Analyze and evaluate existing projects that are underway or ready for

implementation
4. Provide administrative and facilitation services to the Flood Authority
5. Manage the overall program

The initial Scope of Services committed to a second phase “work plan” that assists the
Authority in reaching consensus on a list of flood management projects in the Chehalis
River Basin that meets the requirements set forth in House Bill 3375 as approved by the
Washington State Legislature during its 2008 legislative session. The second phase
was approved on January 15, 2009 and included the following activities:

1. Provide administrative and facilitation support to the Flood Authority

2. Prepare a Draft Comprehensive Flood Hazard Management Plan

3. Develop and carry out Public Involvement Activities

4. Develop and carry out Ripe & Ready projects, including the stream and rain

gauge project approved during Phase I.
5. Manage the overall program

In March, 2009, the Board Advisory Committee requested that ESA Adolfson prepare a
scope of services for a third phase of continued consultation services for the Flood
Authority after June 2009. This document is the ESA Adolfson portion of the “work plan”
and it also serves as a Scope of Services for the third phase of ESA Adolfson’s contract.
The third phase covers the period from July 2009 through June 2010.

Based on work sessions with the Chehalis River Basin Flood Authority Board during
Phase II, the third phase efforts utilize established flood management planning
approaches. The aim is to rely on the Draft Comprehensive Flood Hazard Management
Plan developed in Phase Il to create a Final Comprehensive Flood Hazard Management
Plan for the entire basin. This Plan will serve as the tool for thoroughly describing and
prioritizing flood management efforts to satisfy the requirements of House Bill 3375 and
provide access to the funds available for flood management improvements. The Draft
Plan will be revised to incorporate comments from Authority members and jurisdictions,
the results of “ripe and ready” studies, and results of other studies not done by the
Authority. As the Final Plan is developed, the list of projects and other actions will be
updated and prioritized in light of conclusions and preliminary agreements reached with
the Authority during the planning process.

The following tasks are added to the original Agreement, Attachment A and the
Supplemental Terms, Attachment A, between LEWIS COUNTY, acting as the lead
agency for the Flood Authority and CONTRACTOR :
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1. Facilitation

ESA Adolfson will continue to provide facilitation services for the Authority. The
objective of this facilitation will be to reach consensus on all issues, ranging from
projects to governance, so the Authority may fulfill its charge of managing flood risk
within the Chehalis River Basin. Facilitation subtasks will include:

1) Monthly Authority meetings.

2) Twice-monthly Board Advisory Committee (BAC) meetings, with additional
BAC meetings as needed

3) Monthly Authority work sessions.

4) Preparing Staff Reports

5) Intergovernmental representation as required.

Assumptions: Recognizing that meeting topics vary, an average of three members of
the ESA Adolfson team are budgeted to attend scheduled meetings of the Authority and
the Board Advisory Committee. The Authority is expected to meet once monthly and the
Board Advisory Committee is slated to meet twice monthly. Authority work sessions are
planned to occur in conjunction with the Authority meetings when necessary. Up to two
additional technical members of the ESA Adolfson team may attend work sessions to
present information to the Authority. It is assumed that Authority members will keep the
jurisdictions they represent informed of Authority business. ESA Adolfson’s budget will
cover meeting space costs when necessary.

ESA Adolfson will assist the Board Advisory Committee in preparing staff reports when
they are requested by the Flood Authority.

The intergovernmental representation subtask provides resources for ESA Adolfson to
represent the Authority at other meetings as requested. Coordination sessions with the
State of Washington Team and other state and federal agencies are anticipated. This
task includes time for attendance at the meetings, preparation, and related follow-up and
reporting activities.

Deliverables: A planned, time-estimated agenda for each session and meeting
summaries for non-Authority sessions. Staff reports will be supplied when requested.

2. Comprehensive Flood Hazard Management Plan

As part of Phase Il, ESA Adolfson is preparing a Draft Comprehensive Flood Hazard
Management Plan for the Chehalis River basin. The purpose of the Draft
Comprehensive Flood Hazard Management Plan is to help the Authority identify and
prioritize projects that reduce the risk of damage from flooding in the basin and to
provide the justification needed to obtain funding for those projects. The Draft Plan
delivered at the end of June will be a working document for consideration by the
Authority. In Phase lll, ESA Adolfson will work with the Authority to revise and finalize
the Draft Plan. ESA Adolfson will also work with the Authority and its member
jurisdictions to adopt the Plan. Subtasks will include:

1) Plan Revision:
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At the end of Phase Il, the Flood Authority will have a Draft Comprehensive
Flood Hazard Management Plan. For this subtask, ESA Adolfson will revise the
Draft Plan to incorporate feedback from Authority members and the public. ESA
Adolfson will also incorporate the results of “ripe and ready” studies and results
of other studies not done by the Authority into the Plan.

2) Plan Adoption:
ESA Adolfson will work with the Flood Authority and its Board Advisory
Committee to strategize on an adoption process for the Final Plan.

Assumptions: The Draft Plan will be complete at the end of Phase Il. Ripe and ready
studies are completed to the point that they can be incorporated into the Final Plan and
used for decisions on projects

Deliverables: A Comprehensive Flood Hazard Management Plan that has been agreed
upon by the Flood Authority.

3. Public Involvement:

ESA Adolfson will coordinate with the Authority to develop and carry out a public
involvement plan. The purpose of the plan is to meet or exceed the public involvement
requirements of state and federal Comprehensive Flood Hazard Management Plans,
assure full opportunity for the public to influence the Authority’s considerations, and
develop and sustain an informed population within the Basin. This task includes the
following subtasks:

1) Workshops:
ESA Adolfson will facilitate two public workshops on the Final Plan and up to four
additional public workshops on related topics.

2) Public Status Reports:

ESA Adolfson will provide periodic status reports to keep the public informed
about what the Flood Authority is doing. The status reports will be posted on the
Flood Authority’s web site and can be distributed by member jurisdictions to their
citizens.

3) Additional Public Involvement as Directed

If directed by the Authority, ESA Adolfson will prepare direct mail newsletters
and/or develop a web site to communicate the Authority’s actions and public
input opportunities. Direct mail and web activities will be budgeted separately
should the Authority choose to use these media.

Assumptions: ESA Adolfson will facilitate public workshops and will prepare
presentation materials and lead the workshops. ESA Adolfson’s budget will cover
meeting space costs when necessary.

Deliverables:
e Arrangements and meeting materials for public workshops. A summary of each
workshop.

e Periodic public messages.
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e Other communication materials (e.g., direct mail or web site) as directed by the
Authority.

4. Ripe and Ready Projects

ESA Adolfson will continue to work with the Authority and the Board Advisory Committee
to identify and implement some flood risk reduction projects as soon as possible. These
projects are ones that can provide an immediate benefit, do not adversely affect or limit
others, and that will not preclude any future actions. ESA Adolfson has called these
“ripe and ready” projects. ESA Adolfson will work with the Authority to identify these
“ripe and ready” projects and coordinate their implementation.

The subtasks identified for this task include continued implementation of several
identified projects and on-going identification of other additional ripe and ready projects.

1) Implementation of Ripe & Ready Studies Package:

ESA Adolfson will assist the Board Advisory Committee and the Flood Authority
with implementation of the package of Ripe & Ready Studies approved by the
Flood Authority.

2) Coordination of Intergovernmental Agreement with Lewis County PUD

ESA Adolfson will provide on-going support of the Authority subcommittee to
oversee the intergovernmental agreement with Lewis County PUD to carry out
Phase Il of the upstream water retention study.

3) Coordination of Ripe & Ready Study Consultants
ESA Adolfson will assist the Board Advisory Committee and the Flood Authority
to coordinate with consultants hired to implement ripe and ready studies and
projects, such as the stream and rain gauge project.

4) Other Projects (optional):
Development of other authorized “ripe and ready” studies and projects as they
arise.

Assumptions: The “ripe and ready” studies and projects will be existing projects that
have been proposed through other actions. ESA Adolfson will not develop or design
new projects under this task.

Deliverables: Assistance with the Authority’s management of project development and
implementation in coordination with affected Authority jurisdictions.

5. Project Administration

This task includes the general project administration that ESA Adolfson will conduct to
assure that work performed is consistent with this work plan. The task includes:

1) Monthly Invoices:
Preparing monthly invoices and status reports.
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2) Status and Performance Consultation:

Providing on-going consultation on status and performance. The Principal in
Charge, Dave Carlton, will be available for periodic consultations concerning
ESA Adolfson’s performance and resolution of concerns.

3) General Project Administration:
General project administration, including maintaining the Sharepoint site.

Assumptions: Monthly invoices with a summary status report will normally provide
sufficient detail to facilitate timely payment of invoices. The Authority and the Board
Advisory Committee will promptly notify the Project Manager and/or Principal in Charge
of issues or concerns regarding performance of work under this contract and scope of
services.

Deliverables: Invoices and summary status letters delivered monthly. Regular and
prompt attention to performance matters.

6. Facilitation

Phase lll Chehalis River Basin Flood Control Authority Consultation Services —
July 1, 2009 through June 30, 2010

ESA Adolfson will continue to provide facilitation services for the Authority. The
objective of this facilitation will be to reach consensus on all issues, ranging from
projects to governance, so the Authority may fulfill its charge of managing flood risk
within the Chehalis River Basin. Facilitation subtasks will include:

1) Monthly Authority meetings.

2) Twice-monthly Board Advisory Committee (BAC) meetings, with additional
BAC meetings as needed

3) Monthly Authority work sessions.

4) Intergovernmental representation as required.

Assumptions: Recognizing that meeting topics vary, an average of three members of
the ESA Adolfson team are budgeted to attend scheduled meetings of the Authority and
the Board Advisory Committee. The Authority is expected to meet once monthly and the
Board Advisory Committee is slated to meet twice monthly. Authority work sessions are
planned to occur monthly in conjunction with the Authority meetings. Up to two
additional technical members of the ESA Adolfson team may attend work sessions to
present information to the Authority. It is assumed that Authority members will keep the
jurisdictions they represent informed of Authority business. ESA Adolfson’s budget will
cover meeting space costs when necessary.

The intergovernmental representation subtask provides resources for ESA Adolfson to
represent the Authority at other meetings as requested. Coordination sessions with the
State of Washington Team and other state and federal agencies are anticipated. This
task includes time for attendance at the meetings, preparation, and related follow-up and
reporting activities.

Deliverables: A planned, time-estimated agenda for each session and meeting
summaries for non-Authority sessions.
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7. Compensation

Assumptions: Monthly invoices with a summary status report will normally provide
sufficient detail to facilitate timely payment of invoices. The Authority and the Board
Advisory Committee will promptly notify the Project Manager and/or Principal in Charge
of issues or concerns regarding performance of work under this contract and scope of
services.

Deliverables: Invoices and summary status letters delivered monthly. Regular and
prompt attention to performance matters.
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ATTACHMENT B

BUDGET ESTIMATE: CHEHALIS RIVER BASIN FLOOD CONTROL AUTHORITY -- JULY1, 2009 THROUGH JUNE 30, 2010
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ESA Adolfson

Budget Estimate: Chehalis River Basin Flood Authority Second Amendment
July 2009 - June 2010

Task 1

Subtask 1.1
Subtask 1.2
Subtask 1.3
Subtask 1.4
Subtask 1.5

Task 2

Subtask 2.1
Subtask 2.2

Task 3
Subtask 3.1

Subtask 3.2
Subtask 3.3

Task 4

Hourly Rate

Facilitation

Monthly Authority Meetings (12)

Board Advisory Committee Meetings (24)
Monthly Authority Work Sessions (12)
Preparing Staff Reports
Intergovernmental Representation

Task Subtotal Hours

Comprehensive Flood Hazard Management Plan

Plan Revision
Plan Adoption

Task Subtotal Hours

Public Involvement

Public Workshops (4)
Public Status Reports
Additional Public Involvement as Directed

Task Subtotal Hours

Ripe & Ready Projects

Sub-
ESA Adolfson consultant
Project
Senior Scientist/ Scientist/ GIS Tech & Coordinator
Principal @ Planner @ Planner @ Graphics @ | Admin Assist @ @
$175.00 $130.00 $100.00 $100.00 $70.00 170.00 ESA
Hours Hours Hours Hours Hours Hours Adolfson Sub-consultant Total

80 60 60 80 $ 26,000 $ 13,600 $ 40,960
120 60 100 90 $ 35,800 $ 15,300 $ 52,630
48 120 40 12 60 48 $ 33,400 $ 8,160 $ 42,376
12 48 48 48 12 $ 16,500 $ 2,040 $ 18,744
40 10 40 $ 7,700 | $ 6,800 $ 15,180
300 288 88 12 278 270 $ 119,400 $ 45900 $ 169,890
40 240 80 80 10 20 $ 54900 | $ 3,400 $ 58,640
20 24 40 40 $ 9,420 | $ 6,800 $ 16,900
60 264 80 80 50 60 $ 64,320 $ 10,200 $ 75.540
20 40 10 8 40 40 $ 13300 [ $ 6800 $ 20,780
12 120 36 $ 9960 [ $ 6120 $ 16,692

8 48 32 24 48 $ 12520 | $ 8,160 $ 21,496

28 100 10 40 184 124 $ 35,780 $ 21,080 $ 58.968
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32

40

20

80

40

Subtask 4.1 Implementation of Ripe and Ready Package 18,400 6,800 25,880
Coordination of Intergovernmental 40 8 8 40 32
Subtask 4.2 Agreement with Lewis County PUD 11,640 5,440 17.624
Coordination of Ripe and Ready Study 40 20 40 32
Subtask 4.3 Consultants 11,800 5,440 17,784
Subtask 4.4 Other Projects (optional) } B R
Task Subtotal Hours 112 48 48 0 160 104 41,840 17,680 61,288
Task 5 Project Administration
Subtask 5.1 Monthly Invoices & Status Reports 6 12 24 8 4.290 1.360 5786
Subtask 5.2 Status & Performance Consultation 24 12 20 12 7160 2040 9.404
Subtask 5.3 General Project Administration 12 36 40 12 9.580 2040 11.824
Task Subtotal Hours 42 60 0 0 84 32 21,030 5,440 27,014
Expenses 6,500
Total Costs 282,370 100,300 399,200
Total Hours 542 760 226 132 756 590 3.006
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